

ADDENDUM NO. 1

ADDENDUM DATE: 8/26/2024
ADDENDUM NO.: 1
IFB TITLE: Emergency Construction Services to Provide Slope Stability for the Sespe Creek Overflow Railroad Bridge Approach on the Santa Paula Branch Line

ADDENDUM SUMMARY

The purpose of the Addendum is to provide additional information and documentation:

1. The “Scope of Work” was replaced in its entirety to update the project name in the document title and page headings for consistency; it was updated with the following: “EMERGENCY CONSTRUCTION SERVICES TO PROVIDE SLOPE STABILITY FOR THE SESPE CREEK OVERFLOW RAILROAD BRIDGE APPROACH ON THE SANTA PAULA BRANCH LINE”.
2. The “Scope of Work” Attachment 1: Special Provisions, Section 5: Pile Driving was updated to address pile driving embedment and typical spacing of piles.
3. The “Sespe Bridge Emergency Repair Template Agreement” was replaced in its entirety to update the project name in the document title and page headings for consistency; it was updated with the following: “EMERGENCY CONSTRUCTION SERVICES TO PROVIDE SLOPE STABILITY FOR THE SESPE CREEK OVERFLOW RAILROAD BRIDGE APPROACH ON THE SANTA PAULA BRANCH LINE”.
4. The “Sespe Bridge Emergency Repair Template Agreement” Article VII heading, Article VII body text, and Article VIII heading have been updated to fix a text error.
5. The “Invitation for Bids (IFB) for Emergency Construction Services to Provide Slope Stability for the Sespe Creek Overflow Railroad Bridge Approach on the Santa Paula Branch Line” (also referred to as “Sespe Bridge Embankment Repairs IFB and Quote Forms”) was replaced in its entirety to update the project name in the document headings for consistency; it was updated with the following: “EMERGENCY CONSTRUCTION SERVICES TO PROVIDE SLOPE STABILITY FOR THE SESPE CREEK OVERFLOW RAILROAD BRIDGE APPROACH ON THE SANTA PAULA BRANCH LINE”.
6. Regional General Permit No. 63 Pre-Construction Notification – **POSTED TO VCTC WEBSITE** (<https://www.goventura.org/work-with-vctc/contracts/>) **ON 08/22/2024.**
7. Sespe Overflow Bid List Template – **POSTED TO VCTC WEBSITE** (<https://www.goventura.org/work-with-vctc/contracts/>) **ON 08/22/2024.**
8. Sespe Creek Overflow Railroad Bridge Geotechnical Report (2023) – **POSTED TO VCTC WEBSITE** (<https://www.goventura.org/work-with-vctc/contracts/>) **ON 08/22/2024.**
9. Non-Collusion Affidavit Form – **POSTED TO VCTC WEBSITE** (<https://www.goventura.org/work-with-vctc/contracts/>) **ON 08/26/2024.**
10. IFB Questions and Answers Sheet– **POSTED TO VCTC WEBSITE** (<https://www.goventura.org/work-with-vctc/contracts/>) **ON 08/26/2024.**

Changes noted in this addendum have been marked in the documents.

August 26, 2024