
Project Name:
Design Level:
Last Updated: 

NO. SPEC / REFERENCE WORK DESCRIPTION UNIT QUANTITY UNIT COST TOTAL COST Location of the Pay Item

1 GENERAL
1.1 01 71 13 Mobilization / Demobilization LS 1  Throughout site 
1.2 01 57 19 SWPPP LS 1  Throughout site 
1.3 01 57 19 Temporary BMP during construction LS 1  Throughout site 
1.4 01 71 13 Water Service LS 1  Throughout site 
1.5 31 11 00 Clearing/Grubbing LS 1  Throughout site 
1.6 01 55 26 Traffic Control Work LS 1  Throughout site 

2 UTILITITES

2.1 01 14 19 Utility Relocation (Allowance) AL 1  $           75,000.00 75,000.00$                        Allowance 

2.2 01 11 16 UPRR Required Utility Observation (Allowance) AL 1  $           50,000.00 50,000.00$                        Allowance 

3 DEMOLITION

3.01 31 11 50 Remove Concrete Pavement SF               1,100  Site Entrances Parking Lot  

3.02 31 11 50 Sawcut and Demolish Structural Concrete Slab Full Depth 
Removal (Platform)  SF               5,586  East Platform and West platform near 

mini-high  
3.03 31 11 50 Remove PCC Sidewalk SF             10,017  West and East Parking Lot 
3.04 31 11 50 Remove AC Pavement (Approx. 11") SF             15,721  West and East Parking Lot 
3.05 31 11 50 Remove Mini High Platform LS                      1  West and East Mini High Platforms 
3.06 31 11 50 Remove Curb Only LF               1,366  West and East Parking Lot 
3.07 31 11 50 Remove Curb and Gutter LF                    94  West Parking Lot  
3.08 31 11 50 Remove PCC Ribbon Gutter LF                    35  West Parking Lot 
3.09 31 11 50 Remove Sign and Post (To Be Salvaged) EA                    12  West Parking Lot 
3.10 31 11 50 Remove Pull Box EA                    36  Throughout site 
3.11 31 11 50 Remove and Salvage Wheel Stops EA                    15  West and East Parking Lot 
3.12 31 11 50 Remove Wheel Stops EA                      3  East Parking Lot  
3.13 31 11 50 Remove Bollards EA                    31  West Platform  
3.14 31 11 50 Remove Sign Only EA                      5  Throughout Site 
3.15 31 11 50 Remove Detectable Warning Surface SF               4,479  Site Entrance, Rail Platforms  
3.16 31 11 50 Relocate AMTRAK Lift LS                      1  East Platform  
3.17 31 11 50 Remove Temporary Pavement SF                  788  West Parking Lot 

3.18 31 11 50 Remove Bench EA                      1  East Platform  

3.19 31 11 50 Remove Irrigation Facility LS                      1  West Parking Lot 
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4 EXTERIOR IMPROVEMENTS

4.01 32 16 00 
Construct 4" PCC Sidewalk on 6" Base per SSPWC STD Plan 
112-2 SF               9,916  Throughout Site  

4.02 32 16 00 Construct Curb Ramp per SSPWC STD Plan 111-5 Type per 
Plan EA                    17  Throughout Site  

4.03 32 16 00 Construct Modified Curb Only Per SSPWC STD Plan 120-3 
Height Per Plan Detail 3 on Sheet DT-01 LF               1,299  West and East Parking Lot 

4.04 32 16 00 
Install 6" Curb and gutter per SSPWC STD Plan 121-3 
Modified per Detail on Sheet DT-01 LF                  317  West Parking Lot  

4.05 32 16 00 Construct Concrete Pavement SF                  849  West Parking Lot  
4.06 32 16 00 (N) Construct Concrete Pavement Finish, Joints & Color SF                  618  West Parking Lot  
4.07 32 16 00 (E) Construct Concrete Pavement Sandblasting / Prep SF               2,405  West Parking Lot  
4.08 32 16 00 (E) Construct Concrete Pavement Finishes and Joints SF               1,200  West Parking Lot  

4.09 32 16 00 Art Finishes (Horse shoe impressions and tile emblem 
relocations) LS                      1  Both Platforms 

4.10 SCRRA ES3201 Construct 6" PCC Platform on 6" CMB SF               6,203  Both Platforms, entry 
4.11 32 16 00 Grind Platform to 2% Max Cross Slope SF               4,234  West and East Platform  
4.12 03 31 00 Fill in Gaps LS                      1  West Platform Near Mini-High  

4.13
03 21 00, 03 31 00, 05 52 
00, 05 55 00, 08 70 00, 09 

61 50, 09 90 00

Type 2 Side Platform Mini-High and Appurtenances per 
SCRRA ES3101-2 (Inclusive of structural concrete, reinforcing 
steel, railings, miscellaneous metals, finish hardware, painting 
and coatings, bollards, and black and white detectable warning 
tactiles)

EA                      2  West and East Platform  

4.14 34 11 27 Concrete Slab Compacted Aggregate Base (Platform) CY                  104  West and East Platform  

4.15 31 20 00 Structural Excavation CY                    13  West and East Platform (Under Platform 
at Mini-Highs) 

4.16 03 21 00
Structural Concrete

 CY                    29  West and East Platform (Mini-high and 
Platform under Mini-High) 

4.17 05 52 00
Construct Metal Handrailing Per SCRRA STD Plan ES3101

 LF                  123  West and East Platform  

4.18 09 61 50
Install Detectable Warning Surface per SSPWC Standard Plan 
111-5 Detail on Sheet 10 (Parking Lot) SF               1,324  West and East Parking Lot 

4.19 09 61 50
Remove and Replace 24" Wide Detectable Warning Tile per 
SCRRA ES3201/ES3203 (Metrolink Platforms) SF               3,382  West and East Platform 

4.20 09 61 50
Install Directional Bar Tile per SCRRA ES3203 (Metrolink 
Standards) SF                  408  West and East Platform 

4.21 32 12 00 Construct AC Pavement Per Detail 8 on Sheet DT-01 SF               7,534  West and East Parking Lot 
4.22 32 12 00 Construct Pervious Pavement SF               4,888  West Parking Lot 
4.23 SSPWC 122-3 Construct Ribbon Gutter Per Detail 7 on Sheet DT-01 LF                    35  West Parking Lot 
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4.24 Caltrans A87A Construct Driveway per Caltrans Std A87A Modified Per Plan LS                      1  Daily Drive Entrance 

4.25 SCRRA ES3504 Replace Exist. VMS Anti-glare Glass Per SCRRA STD Plan 
ES3504 EA                      3  West Platform  

4.26 SCRRA ES3323 Install SCRRA Type 16 Sign Per STD DWG ES3323 EA                      2  Mini-High Platforms East and West 
4.27 SCRRA ES3101 Install SCRRA Modified Sign R5-1 Per STD DWG ES3101 EA                      4  Mini-High Platforms East and West 
4.28 31 11 50 Relocate Light Pole EA                      1  East Parking Lot  
4.29 31 11 50 Relocate Bench EA                      3  East Platform  
4.30 32 17 13 Install Salvaged Wheel Stop EA                    15  West and East Parking Lot 
4.31 32 17 13 Install New Wheel Stops EA                      4  West and East Parking Lot 
4.32 32 17 23 Install Salvaged Accessibility Sign and Post R99C EA                    14  West and East Parking Lot 

4.33 32 17 23 Install ADA Accessible Parking Markings Per Caltrans STD 
Plans A24C and A90A per Plan EA                    19  West and East Parking Lot 

4.34 32 17 23 Install 12" White Cross Hatched Lines at 36" 
OC.(Thermoplastic) SF                  486  West and East Parking Lot 

4.35 32 17 23 Install 4" Blue Diagonal Striping at 36" Max SF                  359  West and East Parking Lot 
4.36 32 17 23 Install 4" Blue Striping Paint SF                    31  West and East Parking Lot 
4.37 Caltrans STD Specs 84-9 Blackout Existing Striping LS                      1  West and East Parking Lot 

4.38 MUTCD 3B.23 Paint Green Curb, 2 Coats (Length per Plan) - Passenger 
Drop off /Pick up SF                  970  Throughout site  

4.39 MUTCD 3B.23 Paint Red Curb, 2 Coats (Length per Plan) - No Parking SF                    46  Throughout site  
4.40 MUTCD 3B.23 Paint Blue Curb, 2 Coats (length per Plan) - ADA Parking  SF                  478  Throughout site  
4.41 CBC 11B-703.5.5 Replace Sign in Kind with ADA Compliant Character Height EA                    49  Throughout site  

4.42 Caltrans STD Plan A24F Install Pavement Markings per Caltrans STD Plan A24F, Type 
as Noted EA                      2  Throughout site  

4.43 MUTCD R7-8B Install Van Accessible Sign MUTCD R7-8B (12"X36") with Post EA                      9  Throughout site  

4.44 Caltrans STD Plan A24F Install 12" Thermoplastic White Basic Crosswalk per Caltrans 
STD Plans A24F SF                  801  Throughout site  

4.45 R25C (CA) (Mod) Install 15 min. Loading Zone Sign EA                      5  Throughout site  
4.46 Caltrans STD Plan A24F Install 12" White Limit Line per Caltrans STD Plan A24F SF                  134  Throughout site  

4.47 Caltrans STD Plan A24E Install "NO PARKING" Lettering 12" Per Detail on Sheet DT-01 EA                    14  Throughout site  

4.48 10 14 55, 31 11 50 Replace Signage and/or adjust at Platform LS                      1  Throughout site  
4.49 26 05 00 Replace Pull Box (Paving Replacement) EA                    16  West and East Platform 
4.50 26 05 00 Adjust Pull Box To Grade (Grind Areas) EA                      9  West and East Platform 
4.51 26 05 00 Replace Pull Box (Relocate) EA                      2  East Platform 
4.52 31 11 50 Adjust Sign to Grade EA                      5  Throughout site  
4.53 31 11 50 Adjust Bike Rack to Grade EA                      1  West Platform  
4.54 31 11 50 Adjust Manhole EA                      1  West Parking Lot 
4.55 SCRRA ES3101 Install Bollards Per SCRRA ES3101 EA                      7  Mini-High Platform East 
4.56 SCRRA ES5107 Install Bollards Per SCRRA ES5107 EA                    36  West Platform  
4.57 32 80 00 Install Irrigation / Retrofit existing lines LF                  465  West Parking Lot 
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4.58 32 12 00 Install Temporary Asphalt Pavement SF                  566  West Parking Lot 
4.59 32 90 00 Install Landscaping SF                  544  Throughout site  
4.60 SCRRA ES5105 Install Mesh Fencing LF                  311  Throughout site  
4.61 31 11 50 Relocate Hospital Sign EA                      1  West Parking Lot 
4.62 CBC 11B-705.1.1.3.2 Install 1" Wide Contrast Stripe LF                  142  West Parking Lot 
4.63 Caltrans ES-5B Replace Traffic Loops in Kind per Caltrans ES-5B LS                      1  Daily Drive Entrance 
4.64 Caltrans ES-5D Replace Traffic Loop Stubout in Kind per Caltrans ES-5D LS                      1  Daily Drive Entrance 
4.65 32 12 00 Geosynthetic Reinforcement SQYD                  544  West Parking Lot 
4.66 Caltrans Relocate Crosswalk Push Button EA                      1  Daily Drive Entrance 

 $                                   -   SCHEDULE A - BASE BID CONSTRUCTION COST:
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